

**STATE OF WISCONSIN, DEPARTMENT OF ADMINISTRATION (DOA)**  
**PROPOSER'S QUESTIONS AND DOA RESPONSES - RFP No. 395-070**

	<b>RFP Related Section(s)</b>	<b>Page No.</b>	<b>Request for Clarification and/or Questions &amp; DOA Answers</b>
Question #1	Section I & II	3	"Based on your desired occupancy, new construction would not be an option to meet the schedule. Is this occupancy date mandatory?"
Answer #1			DOT's occupancy and lease commencement date of January 1, 2024 is a goal; occupancy by February 1, 2024 is mandatory.  The I-41 road construction commences in Spring 2024: therefore, DOT has no more than a few weeks of flexibility from their goal for occupancy.
Question #2	N/A	N/A	"Could the schedule be adjusted by a year to allow new construction?"
Answer #2			No.
Question #3	N/A	N/A	"Are you relocating from another facility?"
Answer #3			No.